PROJECT NO. 079-471
PCN NO. 11k4
Engineer's Estiamte $43,429.10

SD DOT - RAPID CITY REGION

ABSTRACT OF BIDS RECEIVED 06/11/2009 INFORMAL LETTING

COUNTY: Butte

Erosion Repair on Hwy 79

mp 160.47

Engineer's Estimate

SHEET 1 OF 1

ITEMNO. 4

CONTRACT TIME: August 29, 2009

Steve Lehrkamp

Quinn Construction

Custer SD Rapid City SD

BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT |UNIT PRICE AMOUNT
001 [Mobilization Lump Sum 1.00 0.00 3,000.00 3,000.00 3,000.00 3,000.00
002 [Remove Fence Ft 80.00 0.00 2.00 160.00 3.00 240.00
004 [Remove Silt Fence Ft 25.00 0.00 2.00 50.00 4.00 100.00
005 |Type 2 Right-of-Way Fence Ft 120.00 0.00 4.00 480.00 2.50 300.00
006 |[Type 2 Temporary Fence Ft 120.00 0.00 4.00 480.00 1.30 156.00
007 |2 Post Panel Each 8.00 0.00 225.00 1,800.00 200.00 1,600.00
008 |Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
009 |[Traffic Control Unit 374.00 0.00 3.00 1,122.00 3.00 1,122.00
010 |Traffic Control, Miscellaneous Lump Sum 1.00 0.00 600.00 600.00 450.00 450.00
011 |Class C Riprap Ton 522.00 0.00 46.00 24,012.00 61.50 32,103.00
012 |[Low Flow Silt Fence Ft 100.00 0.00 6.50 650.00 5.00 500.00
013 |Mucking Silt Fence Cuvyd 7.00 0.00 5.00 35.00 15.00 105.00
TOTAL 0.00 33,275.40 40,562.40

Hils Materials Co.
Rapid City SD

BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT |UNIT PRICE AMOUNT
001 [Mobilization Lump Sum 1.00 4,350.00 4,350.00 0.00 0.00
002 [Remove Fence Ft 80.00 1.65 132.00 0.00 0.00
004 [Remove Silt Fence Ft 25.00 28.00 700.00 0.00 0.00
005 |Type 2 Right-of-Way Fence Ft 120.00 2.60 312.00 0.00 0.00
006 |[Type 2 Temporary Fence Ft 120.00 1.55 186.00 0.00 0.00
007 |2 Post Panel Each 8.00 155.00 1,240.00 0.00 0.00
008 |Flagging Hour 40.00 22.16 886.40 0.00 0.00
009 |[Traffic Control Unit 374.00 2.60 972.40 0.00 0.00
010 |Traffic Control, Miscellaneous Lump Sum 1.00 415.00 415.00 0.00 0.00
011 |[Class C Riprap Ton 522.00 62.30 32,520.60 0.00 0.00
012 |[Low Flow Silt Fence Ft 100.00 4.65 465.00 0.00 0.00
013 [Mucking Silt Fence Cuyd 7.00 95.00 665.00 0.00 0.00
TOTAL 42,844.40 0.00 0.00




